

**FUEL SYSTEM UPGRADES
HOVEN MUNICIPAL AIRPORT
HOVEN, SOUTH DAKOTA
AIP #3-46-0021-012-2021
A-8099
BID TABULATION
4/29/2021**

Base Bid					Acterra Group, Inc. Marion, IA		Anderson Contractors, Inc. Pierre, SD		Minnesota Petroleum Services, Inc. Columbia Heights, MN	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization	1	L.S.	\$17,515.75	\$17,515.75	\$39,000.00	\$39,000.00	\$19,425.00	\$19,425.00
2	S-100	Construction Safety Phasing Plan	1	L.S.	\$4,550.00	\$4,550.00	\$15,000.00	\$15,000.00	\$2,100.00	\$2,100.00
3	P-610	Concrete Tank/Dispenser Pad	47	SqYd	\$735.00	\$34,545.00	\$215.00	\$10,105.00	\$399.00	\$18,753.00
4	F-162	4' Chain Link Fence	76	Ft	\$36.10	\$2,743.60	\$60.00	\$4,560.00	\$75.00	\$5,700.00
5	F-162	4' Chain Link Walk Gate	1	Each	\$342.00	\$342.00	\$1,000.00	\$1,000.00	\$700.00	\$700.00
6	23 10 00-5A	2,000 Gal. Fireguard UL2085 Tank with Openings (Tank Only), Delivered and Placed On-Site	1	L.S.	\$20,750.00	\$20,750.00	\$30,000.00	\$30,000.00	\$19,587.00	\$19,587.00
7	23 10 00-5B	Aviation Facility Fuel System-Including All Parts, Hardware, Piping, Plumbing, Lights, Computer, and all Items Shown on Plans, For a Complete Operational System	1	L.S.	\$161,131.46	\$161,131.46	\$210,000.00	\$210,000.00	\$279,792.00	\$279,792.00
8	SP-3	Geotextile Separator Fabric	123	SqYd	\$11.40	\$1,402.20	\$20.00	\$2,460.00	\$25.00	\$3,075.00
9	Plans	Remove and Dispose of 4' Chain Link Fence	80	Ft	\$26.00	\$2,080.00	\$20.00	\$1,600.00	\$30.00	\$2,400.00
10	Plans	Remove and Dispose of Fuel Tank and Concrete Containment	1	L.S.	\$6,840.00	\$6,840.00	\$8,700.00	\$8,700.00	\$8,500.00	\$8,500.00
11	Plans	Remove and Dispose of Fuel Dispenser and Footings	1	L.S.	\$570.00	\$570.00	\$2,200.00	\$2,200.00	\$8,500.00	\$8,500.00
12	Plans	Aggregate Base Course	21	CuYd	\$25.00	\$525.00	\$200.00	\$4,200.00	\$40.00	\$840.00
Total Base Bid						\$252,995.01		\$328,825.00		\$369,372.00

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT.

PROJECT ENGINEER: Michael A. Schmid DATE: 4-29-2021