

July 3, 2019

Re: Runway 16/34 Reconstruction
Sisseton Municipal Airport
Sisseton, South Dakota
AIP # 3-46-0051-0015-2019
A-6626

Bid Opening: **July 8, 2019**
4:00 pm Local Time

ADDENDUM NUMBER 1

The following modifications are made to the plans and specifications for the Runway 16/34 Reconstruction, Sisseton Municipal Airport:

PLANS

1. Sheet 9, Plan Note & Estimate of Quantities, Bid Schedule A – Grading & Paving Bid Item No. 28, Geotextile Separator Fabric, Revise the Quantity to read “31,178”.

This change accounts for the Geotextile Separator Fabric to be installed under the underdrain trenches per the Typical Sections.

CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS

1. Special Conditions, Page 22, SC-6 Construction Limitations, revise the Bid Schedule B Final Completion date to read “September 26, 2020”.

2. Wage Rates, Page 39, revise the Fringe Rate for Electrician to read “3.85”.

3. General Provisions, Page 55, Section 20-03, 2nd Paragraph, revise to read:
Mobilization is limited to 13 percent of the total project cost.

4. General Provisions, Page 109, 105-2 Mobilization limit, revise to read:
Mobilization shall be limited to 13 percent of the total project cost.

5. Proposal, Page 487, Bid Schedule A – Grading & Paving Bid Item No. 28, Geotextile Separator Fabric, Revise the Quantity to read “31,178”.


This change accounts for the Geotextile Separator Fabric to be installed under the underdrain trenches per the Typical Sections.

CLARIFICATION:

Subbase Course (Furnished).

The bid item “Subbase Course (Furnished)” implies that the Contractor shall furnish and place virgin aggregate that meets the P-154 Specification. The Owner **WILL NOT** furnish any materials.

ALL OTHER ITEMS OF THE PLANS AND SPECIFICATIONS REMAIN UNCHANGED



Acknowledge receipt of the Addendum by inserting its number on the Bid Form. Failure to do so may subject bidder to disqualification. This Addendum forms a part of the Contract Documents. It modifies them as above.