

HANGAR TAXILANE EXPANSION
MARV-SKIE LINCOLN COUNTY AIRPORT
TEA, SOUTH DAKOTA
A.I.P. # 3-46-0078-025-2026
HELMS #A-9832
BID TABULATION
APRIL 22, 2026

Base Bid					Black-Top Paving Sioux Falls, SD		Soukup Construction, Inc. Sioux Falls, SD		LT Companies, Inc. Tea, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization	1	L.S.	\$ 21,500.00	\$ 21,500.00	\$ 34,987.00	\$ 34,987.00	\$ 15,000.00	\$ 15,000.00
2	C-100	Contractor Quality Control Program	1	L.S.	\$ 15,000.00	\$ 15,000.00	\$ 11,711.70	\$ 11,711.70	\$ 1,500.00	\$ 1,500.00
3	S-100	Construction Safety Phasing Plan	1	L.S.	\$ 7,200.00	\$ 7,200.00	\$ 9,800.00	\$ 9,800.00	\$ 1,500.00	\$ 1,500.00
4	P-152	Unclassified Excavation	8,703	CuYd	\$ 3.15	\$ 27,414.45	\$ 3.50	\$ 30,460.50	\$ 6.00	\$ 52,218.00
5	P-152	Disposal of Excess Material	2,478	CuYd	\$ 3.66	\$ 9,069.48	\$ 4.50	\$ 11,151.00	\$ 6.50	\$ 16,107.00
6	P-154	Subbase Course	1,962	CuYd	\$ 35.45	\$ 69,552.90	\$ 17.15	\$ 33,648.30	\$ 37.00	\$ 72,594.00
7	P-154	Geotextile Separator Fabric	3,211	SqYd	\$ 1.65	\$ 5,298.15	\$ 1.85	\$ 5,940.35	\$ 3.00	\$ 9,633.00
8	P-154	Geogrid	500	SqYd	\$ 2.75	\$ 1,375.00	\$ 3.00	\$ 1,500.00	\$ 3.00	\$ 1,500.00
9	P-208	Aggregate Base Course	471	CuYd	\$ 46.40	\$ 21,854.40	\$ 75.00	\$ 35,325.00	\$ 50.00	\$ 23,550.00
10	P-401	Asphalt Base/Surface Course	611.5	Ton	\$ 49.25	\$ 30,116.38	\$ 53.90	\$ 32,959.85	\$ 61.00	\$ 37,301.50
11	P-401	Asphalt Binder (PG 64-34)	45.9	Ton	\$ 865.00	\$ 39,703.50	\$ 1,100.00	\$ 50,490.00	\$ 900.00	\$ 41,310.00
12	P-602	Emulsified Prime Coat	3.6	Ton	\$ 1,550.00	\$ 5,580.00	\$ 1,520.00	\$ 5,472.00	\$ 1,720.00	\$ 6,192.00
13	P-603	Emulsified Tack Coat	1.2	Ton	\$ 755.00	\$ 906.00	\$ 1,000.00	\$ 1,200.00	\$ 1,310.00	\$ 1,572.00
14	P-620	Pavement Markings	1.0	L.S.	\$ 2,800.00	\$ 2,800.00	\$ 6,550.00	\$ 6,550.00	\$ 6,850.00	\$ 6,850.00
15	D-701	12" RCP	137	Ft	\$ 48.00	\$ 6,576.00	\$ 44.35	\$ 6,075.95	\$ 37.50	\$ 5,137.50
16	D-701	15" RCP	348	Ft	\$ 52.25	\$ 18,183.00	\$ 49.30	\$ 17,156.40	\$ 41.12	\$ 14,309.76
17	D-701	15" RCP Flared End	1	Each	\$ 1,085.00	\$ 1,085.00	\$ 1,050.00	\$ 1,050.00	\$ 1,550.00	\$ 1,550.00
18	D-705	4" Perforated Underdrain Pipe	1,637	Ft	\$ 18.85	\$ 30,857.45	\$ 15.75	\$ 25,782.75	\$ 6.00	\$ 9,822.00
19	D-701	Underdrain Cleanout	8	Each	\$ 315.00	\$ 2,520.00	\$ 675.00	\$ 5,400.00	\$ 200.00	\$ 1,600.00
20	D-701	Connect Underdrain to Storm Sewer Pipe	6	Each	\$ 210.00	\$ 1,260.00	\$ 685.00	\$ 4,110.00	\$ 200.00	\$ 1,200.00
21	D-751	2' x 3' Type B Inlet w/ Type E Casting and 10' x 10' Concrete Apron	2	Each	\$ 5,500.00	\$ 11,000.00	\$ 5,850.00	\$ 11,700.00	\$ 4,800.00	\$ 9,600.00
22	T-901	Seeding and Fertilizing	4.2	Acre	\$ 600.00	\$ 2,520.00	\$ 605.00	\$ 2,541.00	\$ 1,820.00	\$ 7,644.00
23	T-905	Topsoiling (Removed from Stockpile)	1,779	CuYd	\$ 3.15	\$ 5,603.85	\$ 5.80	\$ 10,318.20	\$ 6.00	\$ 10,674.00
24	T-908	Mulching	19,955	SqYd	\$ 0.39	\$ 7,782.45	\$ 0.40	\$ 7,982.00	\$ 2.50	\$ 49,887.50
25	TL-100	Field Laboratory	1	L.S.	\$ 250.00	\$ 250.00	\$ 500.00	\$ 500.00	\$ 15,800.00	\$ 15,800.00
26	Plans	Remove and Dispose Existing Barbed Wire Fence	840	Ft	\$ 1.70	\$ 1,428.00	\$ 1.70	\$ 1,428.00	\$ 1.00	\$ 840.00
27	Plans	Furnish and Install New 5-Wire Barbed Wire Fence	1,065	Ft	\$ 6.50	\$ 6,922.50	\$ 8.40	\$ 8,946.00	\$ 11.00	\$ 11,715.00
28	Plans	Furnish and Install New 20' Swing Gate	1	Each	\$ 1,600.00	\$ 1,600.00	\$ 1,650.00	\$ 1,650.00	\$ 580.00	\$ 580.00
29	Plans	Inlet Protection	3	Each	\$ 88.00	\$ 264.00	\$ 88.00	\$ 264.00	\$ 100.00	\$ 300.00
30	Plans	Culvert / Flared End Erosion Protection	1	Each	\$ 88.00	\$ 88.00	\$ 88.00	\$ 88.00	\$ 250.00	\$ 250.00
31	Plans	High Flow Silt Fence	730	Ft	\$ 3.00	\$ 2,190.00	\$ 3.00	\$ 2,190.00	\$ 6.00	\$ 4,380.00
Total Base Bid					\$	357,500.51	\$	378,378.00	\$	432,117.26

HANGAR TAXILANE EXPANSION
MARV-SKIE LINCOLN COUNTY AIRPORT
TEA, SOUTH DAKOTA
A.I.P. # 3-46-0078-025-2026
HELMS #A-9832
BID TABULATION
APRIL 22, 2026

Base Bid					Runge Enterprises, Inc. Sioux Falls, SD		Double H Paving Tea, SD		Metro Construction, Inc. Tea, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization	1.0	L.S.	\$ 39,096.39	\$ 39,096.39	\$ 43,800.00	\$ 43,800.00	\$ 29,347.00	\$ 29,347.00
2	C-100	Contractor Quality Control Program	1.0	L.S.	\$ 15,178.29	\$ 15,178.29	\$ 27,750.00	\$ 27,750.00	\$ 5,000.00	\$ 5,000.00
3	S-100	Construction Safety Phasing Plan	1.0	L.S.	\$ 8,297.81	\$ 8,297.81	\$ 18,700.00	\$ 18,700.00	\$ 8,343.00	\$ 8,343.00
4	P-152	Unclassified Excavation	8,703	CuYd	\$ 4.00	\$ 34,812.00	\$ 4.70	\$ 40,904.10	\$ 4.00	\$ 34,812.00
5	P-152	Disposal of Excess Material	2,478	CuYd	\$ 4.00	\$ 9,912.00	\$ 3.95	\$ 9,788.10	\$ 4.00	\$ 9,912.00
6	P-154	Subbase Course	1,962	CuYd	\$ 65.60	\$ 128,707.20	\$ 49.00	\$ 96,138.00	\$ 78.64	\$ 154,291.68
7	P-154	Geotextile Separator Fabric	3,211	SqYd	\$ 2.00	\$ 6,422.00	\$ 2.65	\$ 8,509.15	\$ 2.75	\$ 8,830.25
8	P-154	Geogrid	500	SqYd	\$ 3.50	\$ 1,750.00	\$ 3.75	\$ 1,875.00	\$ 3.33	\$ 1,665.00
9	P-208	Aggregate Base Course	471	CuYd	\$ 45.97	\$ 21,651.87	\$ 63.55	\$ 29,932.05	\$ 60.00	\$ 28,260.00
10	P-401	Asphalt Base/Surface Course	611.5	Ton	\$ 57.10	\$ 34,916.65	\$ 60.55	\$ 37,026.33	\$ 51.84	\$ 31,700.16
11	P-401	Asphalt Binder (PG 64-34)	45.9	Ton	\$ 993.36	\$ 45,595.22	\$ 830.00	\$ 38,097.00	\$ 901.80	\$ 41,392.62
12	P-602	Emulsified Prime Coat	3.6	Ton	\$ 1,784.48	\$ 6,424.13	\$ 1,600.00	\$ 5,760.00	\$ 1,620.00	\$ 5,832.00
13	P-603	Emulsified Tack Coat	1.2	Ton	\$ 951.72	\$ 1,142.06	\$ 1,775.00	\$ 2,130.00	\$ 864.00	\$ 1,036.80
14	P-620	Pavement Markings	1.0	L.S.	\$ 7,057.00	\$ 7,057.00	\$ 6,390.00	\$ 6,390.00	\$ 6,406.56	\$ 6,406.56
15	D-701	12" RCP	137	Ft	\$ 52.21	\$ 7,152.77	\$ 47.80	\$ 6,548.60	\$ 45.00	\$ 6,165.00
16	D-701	15" RCP	348	Ft	\$ 62.11	\$ 21,614.28	\$ 51.35	\$ 17,869.80	\$ 48.00	\$ 16,704.00
17	D-701	15" RCP Flared End	1	Each	\$ 1,147.61	\$ 1,147.61	\$ 955.00	\$ 955.00	\$ 960.00	\$ 960.00
18	D-705	4" Perforated Underdrain Pipe	1,637	Ft	\$ 21.00	\$ 34,377.00	\$ 14.50	\$ 23,736.50	\$ 22.00	\$ 36,014.00
19	D-701	Underdrain Cleanout	8	Each	\$ 580.80	\$ 4,646.40	\$ 965.00	\$ 7,720.00	\$ 140.00	\$ 1,120.00
20	D-701	Connect Underdrain to Storm Sewer Pipe	6	Each	\$ 506.85	\$ 3,041.10	\$ 375.00	\$ 2,250.00	\$ 750.00	\$ 4,500.00
21	D-751	2' x 3' Type B Inlet w/ Type E Casting and 10' x 10' Concrete Apron	2	Each	\$ 6,257.05	\$ 12,514.10	\$ 5,800.00	\$ 11,600.00	\$ 5,292.00	\$ 10,584.00
22	T-901	Seeding and Fertilizing	4.2	Acre	\$ 1,606.03	\$ 6,745.33	\$ 590.00	\$ 2,478.00	\$ 594.00	\$ 2,494.80
23	T-905	Topsoiling (Removed from Stockpile)	1,779	CuYd	\$ 5.66	\$ 10,069.14	\$ 6.15	\$ 10,940.85	\$ 4.00	\$ 7,116.00
24	T-908	Mulching	19,955	SqYd	\$ 0.33	\$ 6,585.15	\$ 0.35	\$ 6,984.25	\$ 0.40	\$ 7,982.00
25	TL-100	Field Laboratory	1.0	L.S.	\$ 3,568.95	\$ 3,568.95	\$ 10,000.00	\$ 10,000.00	\$ 10,500.00	\$ 10,500.00
26	Plans	Remove and Dispose Existing Barbed Wire Fence	840	Ft	\$ 1.78	\$ 1,495.20	\$ 1.65	\$ 1,386.00	\$ 1.67	\$ 1,402.80
27	Plans	Furnish and Install New 5-Wire Barbed Wire Fence	1,065	Ft	\$ 3.57	\$ 3,802.05	\$ 8.15	\$ 8,679.75	\$ 8.21	\$ 8,743.65
28	Plans	Furnish and Install New 20' Swing Gate	1	Each	\$ 1,427.58	\$ 1,427.58	\$ 1,600.00	\$ 1,600.00	\$ 1,620.00	\$ 1,620.00
29	Plans	Inlet Protection	3	Each	\$ 178.45	\$ 535.35	\$ 86.15	\$ 258.45	\$ 86.40	\$ 259.20
30	Plans	Culvert / Flared End Erosion Protection	1	Each	\$ 237.93	\$ 237.93	\$ 86.15	\$ 86.15	\$ 86.40	\$ 86.40
31	Plans	High Flow Silt Fence	730	Ft	\$ 2.80	\$ 2,044.00	\$ 2.95	\$ 2,153.50	\$ 2.97	\$ 2,168.10
Total Base Bid					\$	481,966.56	\$	482,046.58	\$	485,249.02

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT:

PROJECT ENGINEER: Brooke Edgewood DATE: 4/22/2026