

April 24, 2023

Re: Taxiway/Taxilane Improvements  
Wessington Springs Municipal Airport  
Wessington Springs, South Dakota  
AIP # 3-46-0080-016-2023  
A-8103

Bid Opening: **April 27, 2023**  
**2:00 pm Local Time**

**ADDENDUM NUMBER 1**

The following modifications are made to the plans and specifications for the Taxiway/Taxilane Improvements, Wessington Springs Municipal Airport:

**CONTRACT DOCUMENTS AND TECHNICAL SPECIFICATIONS**

**1. Special Conditions, SC-6 Construction Limitations, Page 21, delete in its entirety and replace with the following:**

**SC-6. CONSTRUCTION LIMITATIONS.**

The Contractor shall comply with the requirements of the Construction Safety Phasing Plan as shown on Sheets 3-6 of the project plans. The Contractor shall have a continuous operation once work begins.

**Option 1 (2023 Construction):**

The paving of the Taxiway and Taxilane and Apron and associated electrical work shall be completed by September 9, 2023.

The work shall be completed in accordance with Paragraph 50-15 of the General Provisions by October 14, 2023.


**Option 2 (2024 Construction):**

**\*\*Work shall not commence until 2024 with the existing Runway, Connector Taxiway, and Apron remaining open until April 1, 2024 unless written authorization from the Owner allows closure prior to April 1, 2024\*\***

The paving of the Taxiway and Taxilane and Apron and associated electrical work shall be completed by July 20, 2024.

The work shall be completed in accordance with Paragraph 50-15 of the General Provisions by September 7, 2024.

**ALL OTHER ITEMS OF THE PLANS AND SPECIFICATIONS REMAIN UNCHANGED**



BY: \_\_\_\_\_

PROJECT ENGINEER, HELMS & ASSOCIATES

**Acknowledge receipt of the Addendum by inserting its number on the Bid Form. Failure to do so may subject bidder to disqualification. This Addendum forms a part of the Contract Documents. It modifies them as above.**