

AUTOMATED WEATHER OBSERVING SYSTEM (AWOS III-P)  
 EUREKA MUNICIPAL AIRPORT  
 EUREKA, SOUTH DAKOTA  
 AIP #3-46-0079-011/012-2026  
 A-10013  
 BID TABULATION  
 4/9/2026

**Bid Schedule A - CSPP & Electrical**

Item #	Spec #	Item Description	Quantity	Unit	Eframson Electric, Inc. Bryant, SD		Muth Electric, Inc. Mitchell, SD		KOBO Utility Construction Corp. Sandwich, MA	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Bid Schedule A Cost)	1	L.S.	\$5,000.00	\$5,000.00	\$10,000.00	\$10,000.00	\$17,000.00	\$17,000.00
2	S-100	Construction Safety Phasing Plan	1	L.S.	\$17,100.00	\$17,100.00	\$14,000.00	\$14,000.00	\$10,500.00	\$10,500.00
3	01 51 26	Temporary Phasing Work, Electrical	1	L.S.	\$1,750.00	\$1,750.00	\$3,500.00	\$3,500.00	\$6,500.00	\$6,500.00
4	34 43 23.13	SRE/Vault Building Work, Electrical, Complete	1	L.S.	\$2,000.00	\$2,000.00	\$8,000.00	\$8,000.00	\$12,500.00	\$12,500.00
5	L-108	1/C No. 4 Cu AWG, 600V, THWN-2, Installed in Conduit	6,120	Ft	\$2.70	\$16,524.00	\$3.40	\$20,808.00	\$4.25	\$26,010.00
6	L-108	1/C No. 6 Cu AWG, 600V (GND), THWN-2, Installed in Conduit	3,060	Ft	\$1.85	\$5,661.00	\$2.40	\$7,344.00	\$1.65	\$5,049.00
7	L-110	Trenching & Backfilling or Plowing for Conduit	2,620	Ft	\$2.70	\$7,074.00	\$4.50	\$11,790.00	\$12.50	\$32,750.00
8	L-110	Non-Encased, Electrical Conduit, (1) 2-Inch, Type I, Sch. 40 PVC in Trench or SDR 13 HDPE Plowed	2,430	Ft	\$3.45	\$8,383.50	\$3.30	\$8,019.00	\$3.25	\$7,897.50
9	L-110	Non-Encased, Electrical Conduit, (1) 2-Inch, Type III, SDR 11 HDPE, Bored	440	Ft	\$23.00	\$10,120.00	\$20.30	\$8,932.00	\$105.00	\$46,200.00
10	L-110	Cable Markers	5	Each	\$100.00	\$500.00	\$100.00	\$500.00	\$550.00	\$2,750.00
11	L-115	L-867B (12"), Class 1A, Electrical Junction Box with Flat Etched Steel Cover	8	Each	\$945.00	\$7,560.00	\$1,350.00	\$10,800.00	\$2,500.00	\$20,000.00
<b>Bid Schedule A Total</b>					<b>\$81,672.50</b>		<b>\$103,693.00</b>		<b>\$187,156.50</b>	

**Bid Schedule B - Automated Weather Observing System (AWOS III-P)**

Item #	Spec #	Item Description	Quantity	Unit	Eframson Electric, Inc. Bryant, SD		Muth Electric, Inc. Mitchell, SD		KOBO Utility Construction Corp. Sandwich, MA	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Bid Schedule B Cost)	1	L.S.	\$11,620.00	\$11,620.00	\$17,500.00	\$17,500.00	\$22,500.00	\$22,500.00
2	34 43 23.13	AWOS III-P System, Complete and Commissioned	1	L.S.	\$173,530.00	\$173,530.00	\$201,200.00	\$201,200.00	\$305,600.00	\$305,600.00
<b>Bid Schedule B Total</b>					<b>\$185,150.00</b>		<b>\$218,700.00</b>		<b>\$328,100.00</b>	
<b>Bid Schedule A and Bid Schedule B Total</b>					<b>\$266,822.50</b>		<b>\$322,393.00</b>		<b>\$515,256.50</b>	

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT:

PROJECT ENGINEER: Michael A. Schulz DATE: 4-9-2026