

PARTIAL PARALLEL TAXIWAY PHASE II  
HURON REGIONAL AIRPORT  
HURON, SOUTH DAKOTA  
AIP #3-46-0022-046-2026  
HELMS #A-8709  
BID TABULATION  
APRIL 23, 2026

Bid Schedule A - Partial Taxiway (Grading, Pavement Section, Electrical)					Timmons Construction, Inc. Brookings, SD		Midland Contracting, Inc. Volga, SD		Reede Construction, Inc. Aberdeen, SD		BX Civil and Construction Dell Rapids, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	GP-105	Mobilization (Maximum 10% of Total Project Cost)	1	L.S.	\$ 79,150.00	\$ 79,150.00	\$ 80,000.00	\$ 80,000.00	\$ 74,000.00	\$ 74,000.00	\$ 99,100.00	\$ 99,100.00
2	C-100	Contractor Quality Control Plan	1	L.S.	\$ 27,680.90	\$ 27,680.90	\$ 42,500.00	\$ 42,500.00	\$ 26,000.00	\$ 26,000.00	\$ 35,000.00	\$ 35,000.00
3	S-100	Construction Safety Phasing Plan	1	L.S.	\$ 8,874.00	\$ 8,874.00	\$ 7,750.00	\$ 7,750.00	\$ 30,000.00	\$ 30,000.00	\$ 15,000.00	\$ 15,000.00
4	P-101	Concrete Pavement and Base Removal (6" Nominal Depth)	13,850	SqFt	\$ 0.91	\$ 12,603.50	\$ 0.85	\$ 11,772.50	\$ 1.00	\$ 13,850.00	\$ 1.00	\$ 13,850.00
5	P-152	Unclassified Excavation	16,105	CuYd	\$ 3.91	\$ 62,970.55	\$ 3.65	\$ 58,783.25	\$ 4.00	\$ 64,420.00	\$ 4.00	\$ 64,420.00
6	P-152	Disposal of Excess Material	8,716	CuYd	\$ 0.70	\$ 6,101.20	\$ 0.65	\$ 5,665.40	\$ 1.00	\$ 8,716.00	\$ 1.00	\$ 8,716.00
7	P-154	Subbase Course	2,597	CuYd	\$ 40.13	\$ 104,217.61	\$ 37.50	\$ 97,387.50	\$ 40.00	\$ 103,880.00	\$ 43.50	\$ 112,969.50
8	P-154	Geotextile Separator Fabric	3,463	SqYd	\$ 2.78	\$ 9,627.14	\$ 2.60	\$ 9,003.80	\$ 2.75	\$ 9,523.25	\$ 3.00	\$ 10,389.00
9	P-154	Geogrid	1,000	SqYd	\$ 3.21	\$ 3,210.00	\$ 3.00	\$ 3,000.00	\$ 3.25	\$ 3,250.00	\$ 3.50	\$ 3,500.00
10	P-208	Aggregate Base Course	525	CuYd	\$ 47.08	\$ 24,717.00	\$ 44.00	\$ 23,100.00	\$ 46.00	\$ 24,150.00	\$ 50.00	\$ 26,250.00
11	P-501	6" PCC Concrete Surfacing	3,151	SqYd	\$ 93.73	\$ 295,343.23	\$ 97.50	\$ 307,222.50	\$ 101.00	\$ 318,251.00	\$ 95.00	\$ 299,345.00
12	P-605	Silicone Joint Sealing	4,674	Ft	\$ 2.68	\$ 12,526.32	\$ 3.50	\$ 16,359.00	\$ 2.60	\$ 12,152.40	\$ 3.00	\$ 14,022.00
13	P-605	Silicone Joint Sealant w/ Expansion Board	179	Ft	\$ 8.56	\$ 1,532.24	\$ 8.50	\$ 1,521.50	\$ 2.60	\$ 465.40	\$ 3.00	\$ 537.00
14	P-620	Pavement Markings	1	L.S.	\$ 15,568.50	\$ 15,568.50	\$ 15,500.00	\$ 15,500.00	\$ 15,000.00	\$ 15,000.00	\$ 25,000.00	\$ 25,000.00
15	T-901	Seeding and Fertilizing	7	Acres	\$ 535.00	\$ 3,745.00	\$ 642.00	\$ 4,494.00	\$ 525.00	\$ 3,675.00	\$ 925.00	\$ 6,475.00
16	T-905	Topsoiling (6" Nominal Depth)	3,384	CuYd	\$ 2.84	\$ 9,610.56	\$ 2.65	\$ 8,967.60	\$ 3.00	\$ 10,152.00	\$ 3.00	\$ 10,152.00
17	T-908	Mulching	36,000	SqYd	\$ 0.37	\$ 13,320.00	\$ 0.27	\$ 9,720.00	\$ 0.40	\$ 14,400.00	\$ 0.15	\$ 5,400.00
18	TL-100	Field Laboratory	1	Each	\$ 1.00	\$ 1.00	\$ 1,000.00	\$ 1,000.00	\$ 5,000.00	\$ 5,000.00	\$ 12,500.00	\$ 12,500.00
19	Plans	High Flow Silt Fence	675	L.F.	\$ 3.21	\$ 2,166.75	\$ 4.28	\$ 2,889.00	\$ 4.00	\$ 2,700.00	\$ 4.00	\$ 2,700.00
20	Plans	Inlet Protection	8	Each	\$ 84.53	\$ 676.24	\$ 86.00	\$ 688.00	\$ 80.00	\$ 640.00	\$ 100.00	\$ 800.00
21	Plans	Flared End Protection	2	Each	\$ 84.53	\$ 169.06	\$ 86.00	\$ 172.00	\$ 80.00	\$ 160.00	\$ 100.00	\$ 200.00
22	01 51 26	Temporary Phasing Work, Electrical	1	L.S.	\$ 2,343.30	\$ 2,343.30	\$ 2,343.00	\$ 2,343.00	\$ 2,300.00	\$ 2,300.00	\$ 2,500.00	\$ 2,500.00
23	L-108	1/C No. 8 AWG, 5kV, L-824, Type C Cable, Installed in Conduit	2,710	Ft	\$ 2.68	\$ 7,262.80	\$ 2.68	\$ 7,262.80	\$ 3.00	\$ 8,130.00	\$ 3.00	\$ 8,130.00
24	L-108	1/C No. 4 AWG, 600V, THWN-2, Installed in Conduit	1,080	Ft	\$ 3.10	\$ 3,348.00	\$ 3.10	\$ 3,348.00	\$ 3.00	\$ 3,240.00	\$ 3.00	\$ 3,240.00
25	L-108	1/C No. 6 AWG, 600V (GND), THWN-2, Installed in Conduit	540	Ft	\$ 2.19	\$ 1,182.60	\$ 2.19	\$ 1,182.60	\$ 2.10	\$ 1,134.00	\$ 2.50	\$ 1,350.00
26	L-108	1/C No. 6 AWG, Solid, Bare Copper Counterpoise Wire, Including Trenching or Plowing, Including Ground Rods & Connections & Terminations	2,178	Ft	\$ 4.55	\$ 9,909.90	\$ 4.55	\$ 9,909.90	\$ 4.50	\$ 9,801.00	\$ 5.00	\$ 10,890.00
27	L-110	Remove & Salvage Existing Cable; Abandon Existing Conduit	1	L.S.	\$ 652.70	\$ 652.70	\$ 653.00	\$ 653.00	\$ 640.00	\$ 640.00	\$ 700.00	\$ 700.00
28	L-110	Trenching & Backfilling or Plowing for Conduit	3,078	Ft	\$ 3.64	\$ 11,203.92	\$ 3.64	\$ 11,203.92	\$ 3.50	\$ 10,773.00	\$ 4.00	\$ 12,312.00
29	L-110	Non-Encased, Electrical Conduit, 1-2 Inch, Type I, Sch. 40 PVC in Trench or SDR 13 HDPE Plowed	3,037	Ft	\$ 1.82	\$ 5,527.34	\$ 1.82	\$ 5,527.34	\$ 2.00	\$ 6,074.00	\$ 2.00	\$ 6,074.00
30	L-110	Sand-Encased, Electrical Conduit, 1-2 Inch, Type III, Sch. 80 PVC in Trench	41	Ft	\$ 13.91	\$ 570.31	\$ 13.91	\$ 570.31	\$ 14.00	\$ 574.00	\$ 15.00	\$ 615.00
31	L-110	Non-Encased, Electrical Conduit, 1-2 Inch, Type III, Sch. 80 PVC or SDR 11 HDPE Bored	98	Ft	\$ 23.54	\$ 2,306.92	\$ 23.54	\$ 2,306.92	\$ 23.00	\$ 2,254.00	\$ 25.00	\$ 2,450.00
32	L-110	Cable Markers	10	Each	\$ 128.40	\$ 1,284.00	\$ 128.40	\$ 1,284.00	\$ 125.00	\$ 1,250.00	\$ 140.00	\$ 1,400.00
33	L-115	Remove & Dispose of Existing Junction Box, PAPI Power Control Unit, & Concrete	2	Each	\$ 230.05	\$ 460.10	\$ 230.00	\$ 460.00	\$ 225.00	\$ 450.00	\$ 250.00	\$ 500.00
34	L-115	L-867B (12") Junction Box with Flat Circuit Etched Steel Cover	3	Each	\$ 1,027.20	\$ 3,081.60	\$ 1,025.00	\$ 3,075.00	\$ 1,000.00	\$ 3,000.00	\$ 1,100.00	\$ 3,300.00

**PARTIAL PARALLEL TAXIWAY PHASE II**  
**HURON REGIONAL AIRPORT**  
**HURON, SOUTH DAKOTA**  
**AIP #3-46-0022-046-2026**  
**HELMS #A-8709**  
**BID TABULATION**  
**APRIL 23, 2026**

35	L-125	Remove & Salvage Existing Taxiway Edge Light; Remove & Dispose of Existing Light Base & Transformer	30	Each	\$ 139.10	\$ 4,173.00	\$ 139.00	\$ 4,170.00	\$ 140.00	\$ 4,200.00	\$ 150.00	\$ 4,500.00
36	L-125	Remove & Salvage for Reinstallation Existing LED Airport Sign; Remove & Dispose of Existing Concrete Sign Pad & JB	1	Each	\$ 267.50	\$ 267.50	\$ 265.00	\$ 265.00	\$ 260.00	\$ 260.00	\$ 290.00	\$ 290.00
37	L-125	Remove & Salvage Existing LED Airport Sign; Remove & Dispose of Existing Concrete Sign Pad & JB	1	Each	\$ 267.50	\$ 267.50	\$ 265.00	\$ 265.00	\$ 260.00	\$ 260.00	\$ 290.00	\$ 290.00
38	L-125	Remove & Salvage Existing Unlighted Airport Sign	1	Each	\$ 192.60	\$ 192.60	\$ 192.50	\$ 192.50	\$ 190.00	\$ 190.00	\$ 200.00	\$ 200.00
39	L-125	L-861, 30-Inch Elevated, Mode 1, LED, Medium Intensity Runway Light (MIRL), White-Yellow Including Base Can	1	Each	\$ 1,776.20	\$ 1,776.20	\$ 1,775.00	\$ 1,775.00	\$ 1,750.00	\$ 1,750.00	\$ 1,900.00	\$ 1,900.00
40	L-125	L-861T, 24-Inch Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL), Blue, Including Base Can	24	Each	\$ 1,621.05	\$ 38,905.20	\$ 1,621.00	\$ 38,904.00	\$ 1,600.00	\$ 38,400.00	\$ 1,750.00	\$ 42,000.00
41	L-125	L-861T Entrance/Exit Lights (2 Lights), 24-Inch Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL), Blue, Including Base Cans	1	Set	\$ 3,712.90	\$ 3,712.90	\$ 3,712.00	\$ 3,712.00	\$ 3,650.00	\$ 3,650.00	\$ 4,000.00	\$ 4,000.00
42	L-125	Reinstall Existing L-858L/R/Y Location/Mandatory/Direction LED Airfield Sign, Size 2, Style 2, Class 2, Mode 2, 2-Module Including Concrete Sign Pad & JB; Replace Entire S2 Blackout w/ New Panel(s)	1	Each	\$ 4,173.00	\$ 4,173.00	\$ 4,173.00	\$ 4,173.00	\$ 4,100.00	\$ 4,100.00	\$ 4,500.00	\$ 4,500.00
43	L-125	Spare Parts	1	L.S.	\$ 4,162.30	\$ 4,162.30	\$ 4,162.00	\$ 4,162.00	\$ 4,100.00	\$ 4,100.00	\$ 4,500.00	\$ 4,500.00
<b>Total Bid Schedule A</b>						<b>\$ 800,574.49</b>	<b>\$ 814,241.34</b>	<b>\$ 846,915.05</b>	<b>\$ 881,966.50</b>			

**Bid Schedule B - Storm Sewer and Underdrain Piping**

Item #	Spec#	Item Description	Quantity	Unit	Timmons Construction, Inc.		Midland Contracting, Inc.		Reede Construction, Inc.		BX Civil and Construction	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	D-701	24" RCP	972	L.F.	\$ 102.72	\$ 99,843.84	\$ 98.25	\$ 95,499.00	\$ 100.00	\$ 97,200.00	\$ 110.00	\$ 106,920.00
2	D-701	24" RCP Flared End	1	Each	\$ 1,116.01	\$ 1,116.01	\$ 1,050.00	\$ 1,050.00	\$ 1,100.00	\$ 1,100.00	\$ 1,200.00	\$ 1,200.00
3	D-701	15" RCP	248	L.F.	\$ 59.44	\$ 14,741.12	\$ 57.48	\$ 14,255.04	\$ 58.00	\$ 14,384.00	\$ 65.00	\$ 16,120.00
4	D-705	4" Perforated Underdrain Piping	1,549	L.F.	\$ 27.82	\$ 43,093.18	\$ 26.00	\$ 40,274.00	\$ 27.00	\$ 41,823.00	\$ 30.00	\$ 46,470.00
5	D-705	4" Solid Underdrain Piping	125	L.F.	\$ 24.61	\$ 3,076.25	\$ 23.00	\$ 2,875.00	\$ 24.00	\$ 3,000.00	\$ 27.00	\$ 3,375.00
6	D-705	Underdrain Cleanout	6	Each	\$ 535.00	\$ 3,210.00	\$ 500.00	\$ 3,000.00	\$ 525.00	\$ 3,150.00	\$ 600.00	\$ 3,600.00
8	D-751	2'x3' Type B Inlet w/ Concrete Apron	4	Each	\$ 7,514.61	\$ 30,058.44	\$ 7,355.00	\$ 29,420.00	\$ 7,400.00	\$ 29,600.00	\$ 8,250.00	\$ 33,000.00
9	D-751	4'x4' Type B Inlet w/ Concrete Apron	2	Each	\$ 8,988.00	\$ 17,976.00	\$ 8,736.00	\$ 17,472.00	\$ 8,650.00	\$ 17,300.00	\$ 9,800.00	\$ 19,600.00
10	Plans	Remove and Replace Asphalt Golf Cart Path	23	SqYd	\$ 17.12	\$ 393.76	\$ 16.00	\$ 368.00	\$ 17.00	\$ 391.00	\$ 150.00	\$ 3,450.00
11	Plans	Remove and Dispose Storm Sewer Pipe	473	L.F.	\$ 17.07	\$ 8,074.11	\$ 16.25	\$ 7,686.25	\$ 17.00	\$ 8,041.00	\$ 18.00	\$ 8,514.00
12	Plans	Remove and Dispose Existing Storm Sewer Inlet	4	Each	\$ 707.27	\$ 2,829.08	\$ 675.00	\$ 2,700.00	\$ 700.00	\$ 2,800.00	\$ 750.00	\$ 3,000.00
13	Plans	Remove and Reset Perimeter Fence	20	L.F.	\$ 69.55	\$ 1,391.00	\$ 65.00	\$ 1,300.00	\$ 70.00	\$ 1,400.00	\$ 75.00	\$ 1,500.00
14	Plans	Remove and Dispose of Storm Sewer Flared End	1	Each	\$ 167.99	\$ 167.99	\$ 160.50	\$ 160.50	\$ 165.00	\$ 165.00	\$ 200.00	\$ 200.00
15	Plans	Cap and Abandon Storm Pipe	1	L.S.	\$ 1,712.00	\$ 1,712.00	\$ 1,638.25	\$ 1,638.25	\$ 1,700.00	\$ 1,700.00	\$ 1,850.00	\$ 1,850.00
16	Pans	Remove and Dispose 12" CPP Storm	48	L.F.	\$ 5.62	\$ 269.76	\$ 5.50	\$ 264.00	\$ 5.50	\$ 264.00	\$ 6.00	\$ 288.00
<b>Total Bid Schedule B</b>					<b>\$ 227,952.54</b>	<b>\$ 217,962.04</b>	<b>\$ 222,318.00</b>	<b>\$ 249,087.00</b>				
<b>Total Bid Schedules A and B</b>					<b>\$ 1,028,527.03</b>	<b>\$ 1,032,203.38</b>	<b>\$ 1,069,233.05</b>	<b>\$ 1,131,053.50</b>				

**PARTIAL PARALLEL TAXIWAY PHASE II**  
**HURON REGIONAL AIRPORT**  
**HURON, SOUTH DAKOTA**  
**AIP #3-46-0022-046-2026**  
**HELMS #A-8709**  
**BID TABULATION**  
**APRIL 23, 2026**

Bid Schedule A - Partial Taxiway (Grading, Pavement Section, Electrical)					TLC Olson Construction LLC Huron, SD		Dahme Construction Co., Inc. Aberdeen, SD		Duininck Inc. Prinsburg, MN	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	GP-105	Mobilization (Maximum 10% of Total Project Cost)	1	L.S.	\$ 131,952.00	\$ 131,952.00	\$ 133,642.10	\$ 133,642.10	\$ 83,600.00	\$ 83,600.00
2	C-100	Contractor Quality Control Plan	1	L.S.	\$ 33,000.00	\$ 33,000.00	\$ 94,577.77	\$ 94,577.77	\$ 97,300.00	\$ 97,300.00
3	S-100	Construction Safety Phasing Plan	1	L.S.	\$ 30,000.00	\$ 30,000.00	\$ 9,001.70	\$ 9,001.70	\$ 8,900.00	\$ 8,900.00
4	P-101	Concrete Pavement and Base Removal (6" Nominal Depth)	13,850	SqFt	\$ 2.00	\$ 27,700.00	\$ 1.05	\$ 14,542.50	\$ 1.80	\$ 24,930.00
5	P-152	Unclassified Excavation	16,105	CuYd	\$ 15.00	\$ 241,575.00	\$ 4.05	\$ 65,225.25	\$ 5.00	\$ 80,525.00
6	P-152	Disposal of Excess Material	8,716	CuYd	\$ 15.00	\$ 130,740.00	\$ 6.20	\$ 54,039.20	\$ 9.00	\$ 78,444.00
7	P-154	Subbase Course	2,597	CuYd	\$ 23.00	\$ 59,731.00	\$ 57.35	\$ 148,937.95	\$ 98.00	\$ 254,506.00
8	P-154	Geotextile Separator Fabric	3,463	SqYd	\$ 2.00	\$ 6,926.00	\$ 1.65	\$ 5,713.95	\$ 3.00	\$ 10,389.00
9	P-154	Geogrid	1,000	SqYd	\$ 2.00	\$ 2,000.00	\$ 1.65	\$ 1,650.00	\$ 4.20	\$ 4,200.00
10	P-208	Aggregate Base Course	525	CuYd	\$ 23.00	\$ 12,075.00	\$ 76.55	\$ 40,188.75	\$ 140.00	\$ 73,500.00
11	P-501	6" PCC Concrete Surfacing	3,151	SqYd	\$ 100.00	\$ 315,100.00	\$ 120.10	\$ 378,435.10	\$ 110.00	\$ 346,610.00
12	P-605	Silicone Joint Sealing	4,674	Ft	\$ 3.00	\$ 14,022.00	\$ 3.30	\$ 15,424.20	\$ 4.00	\$ 18,696.00
13	P-605	Silicone Joint Sealant w/ Expansion Board	179	Ft	\$ 3.00	\$ 537.00	\$ 4.40	\$ 787.60	\$ 10.00	\$ 1,790.00
14	P-620	Pavement Markings	1	L.S.	\$ 15,000.00	\$ 15,000.00	\$ 17,516.40	\$ 17,516.40	\$ 17,500.00	\$ 17,500.00
15	T-901	Seeding and Fertilizing	7	Acres	\$ 550.00	\$ 3,850.00	\$ 742.80	\$ 5,199.60	\$ 720.00	\$ 5,040.00
16	T-905	Topsailing (6" Nominal Depth)	3,384	CuYd	\$ 19.00	\$ 64,296.00	\$ 5.10	\$ 17,258.40	\$ 13.00	\$ 43,992.00
17	T-908	Mulching	36,000	SqYd	\$ 0.50	\$ 18,000.00	\$ 0.30	\$ 10,800.00	\$ 0.30	\$ 10,800.00
18	TL-100	Field Laboratory	1	Each	\$ 5,000.00	\$ 5,000.00	\$ 9,126.70	\$ 9,126.70	\$ 4,200.00	\$ 4,200.00
19	Plans	High Flow Silt Fence	675	L.F.	\$ 3.00	\$ 2,025.00	\$ 5.05	\$ 3,408.75	\$ 4.80	\$ 3,240.00
20	Plans	Inlet Protection	8	Each	\$ 100.00	\$ 800.00	\$ 120.40	\$ 963.20	\$ 96.25	\$ 770.00
21	Plans	Flared End Protection	2	Each	\$ 100.00	\$ 200.00	\$ 195.90	\$ 391.80	\$ 96.00	\$ 192.00
22	01 51 26	Temporary Phasing Work, Electrical	1	L.S.	\$ 2,500.00	\$ 2,500.00	\$ 2,807.60	\$ 2,807.60	\$ 2,650.00	\$ 2,650.00
23	L-108	1/C No. 8 AWG, 5kV, L-824, Type C Cable, Installed in Conduit	2,710	Ft	\$ 3.00	\$ 8,130.00	\$ 2.50	\$ 6,775.00	\$ 3.00	\$ 8,130.00
24	L-108	1/C No. 4 AWG, 600V, THWN-2, Installed in Conduit	1,080	Ft	\$ 3.00	\$ 3,240.00	\$ 3.65	\$ 3,942.00	\$ 3.50	\$ 3,780.00
25	L-108	1/C No. 6 AWG, 600V (GND), THWN-2, Installed in Conduit	540	Ft	\$ 2.25	\$ 1,215.00	\$ 2.80	\$ 1,512.00	\$ 2.50	\$ 1,350.00
26	L-108	1/C No. 6 AWG, Solid, Bare Copper Counterpoise Wire, Including Trenching or Plowing, Including Ground Rods & Connections & Terminations	2,178	Ft	\$ 5.00	\$ 10,890.00	\$ 5.15	\$ 11,216.70	\$ 5.00	\$ 10,890.00
27	L-110	Remove & Salvage Existing Cable; Abandon Existing Conduit	1	L.S.	\$ 800.00	\$ 800.00	\$ 927.30	\$ 927.30	\$ 735.00	\$ 735.00
28	L-110	Trenching & Backfilling or Plowing for Conduit	3,078	Ft	\$ 2.00	\$ 6,156.00	\$ 4.10	\$ 12,619.80	\$ 4.50	\$ 13,851.00
29	L-110	Non-Encased, Electrical Conduit, 1-2 Inch, Type I, Sch. 40 PVC in Trench or SDR 13 HDPE Plowed	3,037	Ft	\$ 4.50	\$ 13,666.50	\$ 2.10	\$ 6,377.70	\$ 2.00	\$ 6,074.00
30	L-110	Sand-Encased, Electrical Conduit, 1-2 Inch, Type III, Sch. 80 PVC in Trench	41	Ft	\$ 25.00	\$ 1,025.00	\$ 20.40	\$ 836.40	\$ 15.00	\$ 615.00
31	L-110	Non-Encased, Electrical Conduit, 1-2 Inch, Type III, Sch. 80 PVC or SDR 11 HDPE Bored	98	Ft	\$ 20.00	\$ 1,960.00	\$ 28.25	\$ 2,768.50	\$ 26.50	\$ 2,597.00
32	L-110	Cable Markers	10	Each	\$ 90.00	\$ 900.00	\$ 162.90	\$ 1,629.00	\$ 145.00	\$ 1,450.00
33	L-115	Remove & Dispose of Existing Junction Box, PAPI Power Control Unit, & Concrete	2	Each	\$ 200.00	\$ 400.00	\$ 356.60	\$ 713.20	\$ 260.00	\$ 520.00
34	L-115	L-867B (12") Junction Box with Flat Circuit Etched Steel Cover	3	Each	\$ 1,000.00	\$ 3,000.00	\$ 1,209.60	\$ 3,628.80	\$ 1,150.00	\$ 3,450.00

PARTIAL PARALLEL TAXIWAY PHASE II  
HURON REGIONAL AIRPORT  
HURON, SOUTH DAKOTA  
AIP #3-46-0022-046-2026  
HELMS #A-8709  
**BID TABULATION**  
**APRIL 23, 2026**

35	L-125	Remove & Salvage Existing Taxiway Edge Light; Remove & Dispose of Existing Light Base & Transformer	30	Each	\$ 45.00	\$ 1,350.00	\$ 161.40	\$ 4,842.00	\$ 155.00	\$ 4,650.00
36	L-125	Remove & Salvage for Reinstallation Existing LED Airport Sign; Remove & Dispose of Existing Concrete Sign Pad & JB	1	Each	\$ 750.00	\$ 750.00	\$ 498.90	\$ 498.90	\$ 300.00	\$ 300.00
37	L-125	Remove & Salvage Existing LED Airport Sign; Remove & Dispose of Existing Concrete Sign Pad & JB	1	Each	\$ 750.00	\$ 750.00	\$ 498.90	\$ 498.90	\$ 300.00	\$ 300.00
38	L-125	Remove & Salvage Existing Unlighted Airport Sign	1	Each	\$ 250.00	\$ 250.00	\$ 415.60	\$ 415.60	\$ 215.00	\$ 215.00
39	L-125	L-861, 30-Inch Elevated, Mode 1, LED, Medium Intensity Runway Light (MIRL), White-Yellow Including Base Can	1	Each	\$ 1,825.00	\$ 1,825.00	\$ 2,176.90	\$ 2,176.90	\$ 2,000.00	\$ 2,000.00
40	L-125	L-861T, 24-Inch Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL), Blue, Including Base Can	24	Each	\$ 1,500.00	\$ 36,000.00	\$ 1,811.30	\$ 43,471.20	\$ 1,800.00	\$ 43,200.00
41	L-125	L-861T Entrance/Exit Lights (2 Lights), 24-Inch Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL), Blue, Including Base Cans	1	Set	\$ 3,200.00	\$ 3,200.00	\$ 4,330.80	\$ 4,330.80	\$ 4,200.00	\$ 4,200.00
42	L-125	Reinstall Existing L-858L/R/Y Location/Mandatory/Direction LED Airport Sign, Size 2, Style 2, Class 2, Mode 2, 2-Module Including Concrete Sign Pad & JB; Replace Entire S2 Blackout w/ New Panel(s)	1	Each	\$ 8,000.00	\$ 8,000.00	\$ 4,842.50	\$ 4,842.50	\$ 4,700.00	\$ 4,700.00
43	L-125	Spare Parts	1	L.S.	\$ 4,000.00	\$ 4,000.00	\$ 4,830.60	\$ 4,830.60	\$ 4,700.00	\$ 4,700.00
<b>Total Bid Schedule A</b>					<b>\$ 1,224,536.50</b>		<b>\$ 1,148,492.32</b>		<b>\$ 1,289,481.00</b>	

**Bid Schedule B - Storm Sewer and Underdrain Piping**

Item #	Spec#	Item Description	Quantity	Unit	TLC Olson Construction LLC		Dahme Construction Co., Inc.		Duininck Inc.	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	D-701	24" RCP	972	L.F.	\$ 77.00	\$ 74,844.00	\$ 131.10	\$ 127,429.20	\$ 175.00	\$ 170,100.00
2	D-701	24" RCP Flared End	1	Each	\$ 1,200.00	\$ 1,200.00	\$ 1,558.30	\$ 1,558.30	\$ 1,600.00	\$ 1,600.00
3	D-701	15" RCP	248	L.F.	\$ 52.00	\$ 12,896.00	\$ 79.25	\$ 19,654.00	\$ 110.00	\$ 27,280.00
4	D-705	4" Perforated Underdrain Piping	1,549	L.F.	\$ 29.00	\$ 44,921.00	\$ 28.50	\$ 44,146.50	\$ 25.00	\$ 38,725.00
5	D-705	4" Solid Underdrain Piping	125	L.F.	\$ 50.00	\$ 6,250.00	\$ 44.00	\$ 5,500.00	\$ 19.00	\$ 2,375.00
6	D-705	Underdrain Cleanout	6	Each	\$ 700.00	\$ 4,200.00	\$ 390.40	\$ 2,342.40	\$ 325.00	\$ 1,950.00
8	D-751	2'x3' Type B Inlet w/ Concrete Apron	4	Each	\$ 4,500.00	\$ 18,000.00	\$ 7,616.90	\$ 30,467.60	\$ 12,900.00	\$ 51,600.00
9	D-751	4'x4' Type B Inlet w/ Concrete Apron	2	Each	\$ 9,194.00	\$ 18,388.00	\$ 10,544.80	\$ 21,089.60	\$ 15,100.00	\$ 30,200.00
10	Plans	Remove and Replace Asphalt Golf Cart Path	23	SqYd	\$ 20.00	\$ 460.00	\$ 18.25	\$ 419.75	\$ 210.00	\$ 4,830.00
11	Plans	Remove and Dispose Storm Sewer Pipe	473	L.F.	\$ 4.00	\$ 1,892.00	\$ 14.20	\$ 6,716.60	\$ 16.00	\$ 7,568.00
12	Plans	Remove and Dispose Existing Storm Sewer Inlet	4	Each	\$ 250.00	\$ 1,000.00	\$ 606.80	\$ 2,427.20	\$ 630.00	\$ 2,520.00
13	Plans	Remove and Reset Perimeter Fence	20	L.F.	\$ 10.00	\$ 200.00	\$ 93.35	\$ 1,867.00	\$ 275.00	\$ 5,500.00
14	Plans	Remove and Dispose of Storm Sewer Flared End	1	Each	\$ 250.00	\$ 250.00	\$ 616.70	\$ 616.70	\$ 265.00	\$ 265.00
15	Plans	Cap and Abandon Storm Pipe	1	L.S.	\$ 250.00	\$ 250.00	\$ 1,215.10	\$ 1,215.10	\$ 1,350.00	\$ 1,350.00
16	Pans	Remove and Dispose 12" CPP Storm	48	L.F.	\$ 50.00	\$ 2,400.00	\$ 27.40	\$ 1,315.20	\$ 13.00	\$ 624.00
<b>Total Bid Schedule B</b>					<b>\$ 187,151.00</b>		<b>\$ 266,765.15</b>		<b>\$ 346,487.00</b>	
<b>Total Bid Schedules A and B</b>					<b>\$ 1,411,687.50</b>		<b>\$ 1,415,257.47</b>		<b>\$ 1,635,968.00</b>	

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT:

PROJECT ENGINEER: Brooke Edgan DATE: 4/23/2026