

AUTOMATED WEATHER OBSERVING SYSTEM (AWOS III-P)
SISSETON MUNICIPAL AIRPORT
SISSETON, SOUTH DAKOTA
AIP #3-46-0051-024/025-2026
A-10259
BID TABULATION
4/9/2026

Bid Schedule A - CSPP & Electrical

					Eframson Electric, Inc.		Muth Electric, Inc.		KOBO Utility Construction Corp.	
					Bryant, SD		Mitchell, SD		Sandwich, MA	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Bid Schedule A Cost)	1	L.S.	\$2,000.00	\$2,000.00	\$4,500.00	\$4,500.00	\$9,000.00	\$9,000.00
2	S-100	Construction Safety Phasing Plan	1	L.S.	\$10,030.00	\$10,030.00	\$7,600.00	\$7,600.00	\$10,500.00	\$10,500.00
3	T-901	Seeding and Fertilizing	2.0	Acre	\$5,900.00	\$11,800.00	\$3,050.00	\$6,100.00	\$12,500.00	\$25,000.00
4	01 51 26	Temporary Phasing Work, Electrical	1	L.S.	\$2,000.00	\$2,000.00	\$3,250.00	\$3,250.00	\$6,500.00	\$6,500.00
5	26 05 05	Demolition Work, Electrical	1	L.S.	\$1,500.00	\$1,500.00	\$1,650.00	\$1,650.00	\$7,600.00	\$7,600.00
6	34 43 23.13	GA Terminal/SRE Building Work, Electrical, Complete	1	L.S.	\$1,895.00	\$1,895.00	\$2,000.00	\$2,000.00	\$6,700.00	\$6,700.00
7	34 43 23.13	Vault Building Work, Electrical, Complete	1	L.S.	\$1,000.00	\$1,000.00	\$8,500.00	\$8,500.00	\$9,800.00	\$9,800.00
8	L-108	1/C No. 4 Cu AWG, 600V, THWN-2, Installed in Conduit	860	Ft	\$2.66	\$2,287.60	\$3.50	\$3,010.00	\$4.20	\$3,612.00
9	L-108	1/C No. 10 Cu AWG, 600V, THWN-2, Installed in Conduit	880	Ft	\$0.81	\$712.80	\$1.30	\$1,144.00	\$2.00	\$1,760.00
10	L-108	1/C No. 6 Cu AWG, 600V (GND), THWN-2, Installed in Conduit	430	Ft	\$1.86	\$799.80	\$2.50	\$1,075.00	\$2.25	\$967.50
11	L-108	1/C No. 12 Cu AWG, 600V (GND), THWN-2, Installed in Conduit	440	Ft	\$0.56	\$246.40	\$1.00	\$440.00	\$1.75	\$770.00
12	L-110	Remove & Dispose of Existing Cable; Abandon Existing Conduit	1	L.S.	\$850.00	\$850.00	\$600.00	\$600.00	\$2,500.00	\$2,500.00
13	L-110	Trenching & Backfilling or Plowing for Conduit	440	Ft	\$3.56	\$1,566.40	\$4.00	\$1,760.00	\$12.50	\$5,500.00
14	L-110	Non-Encased, Electrical Conduit, (1) 2-Inch, Type I, Sch. 40 PVC in Trench or SDR 13 HDPE Plowed	440	Ft	\$2.86	\$1,258.40	\$3.20	\$1,408.00	\$3.23	\$1,421.20
15	L-110	Cable Markers	3	Each	\$100.00	\$300.00	\$100.00	\$300.00	\$550.00	\$1,650.00
16	Plan	Core Drill & Seal for New Conduit into Existing Concrete Encased (4-Inch) Metal Electrical Junction Box	1	Each	\$100.00	\$100.00	\$260.00	\$260.00	\$750.00	\$750.00
17	L-115	L-867B (12"), Class 1A, Electrical Junction Box with Flat Etched Steel Cover	2	Each	\$945.00	\$1,890.00	\$1,600.00	\$3,200.00	\$2,500.00	\$5,000.00
Bid Schedule A Total					\$40,236.40		\$46,797.00		\$99,030.70	

AUTOMATED WEATHER OBSERVING SYSTEM (AWOS III-P)
SISSETON MUNICIPAL AIRPORT
SISSETON, SOUTH DAKOTA
AIP #3-46-0051-024/025-2026
A-10259
BID TABULATION
4/9/2026

Bid Schedule B - Automated Weather Observing System (AWOS III-P)					Eframson Electric, Inc.		Muth Electric, Inc.		KOBO Utility Construction Corp.	
					Bryant, SD		Mitchell, SD		Sandwich, MA	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Total Bid Schedule B Cost)	1	L.S.	\$14,024.00	\$14,024.00	\$10,560.00	\$10,560.00	\$21,500.00	\$21,500.00
2	34 43 23.13	AWOS III-P System, Complete and Commissioned	1	L.S.	\$175,042.00	\$175,042.00	\$187,500.00	\$187,500.00	\$335,000.00	\$335,000.00
Bid Schedule B Total						\$189,066.00		\$198,060.00		\$356,500.00
Bid Schedule A and Bid Schedule B Total						\$229,302.40		\$244,857.00		\$455,530.70

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT:

PROJECT ENGINEER: Michael A. Schmitz DATE: 4-9-2026