

AUTOMATED WEATHER OBSERVING SYSTEM (AWOS III-P)
SIGURD ANDERSON AIRPORT
WEBSTER, SOUTH DAKOTA
AIP #3-46-0059-020/021-2026
A-10274
BID TABULATION
4/9/2026

Bid Schedule A - CSPP & Electrical

Item #	Spec #	Item Description	Quantity	Unit	Eframson Electric, Inc.		Muth Electric, Inc.		KOBO Utility Construction Corp.	
					Bryant, SD		Mitchell, SD		Sandwich, MA	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Bid Schedule A Cost)	1	L.S.	\$2,000.00	\$2,000.00	\$11,000.00	\$11,000.00	\$18,500.00	\$18,500.00
2	S-100	Construction Safety Phasing Plan	1	L.S.	\$12,125.00	\$12,125.00	\$10,000.00	\$10,000.00	\$10,500.00	\$10,500.00
3	01 51 26	Temporary Phasing Work, Electrical	1	L.S.	\$1,500.00	\$1,500.00	\$3,140.00	\$3,140.00	\$6,500.00	\$6,500.00
4	26 05 05	Demolition Work, Electrical	1	L.S.	\$1,650.00	\$1,650.00	\$1,600.00	\$1,600.00	\$9,800.00	\$9,800.00
5	34 43 23.13	GA Terminal Building Work, Electrical, Complete	1	L.S.	\$1,900.00	\$1,900.00	\$1,500.00	\$1,500.00	\$8,700.00	\$8,700.00
6	34 43 23.13	Vault Building Work, Electrical, Complete	1	L.S.	\$1,000.00	\$1,000.00	\$6,680.00	\$6,680.00	\$7,800.00	\$7,800.00
7	L-108	1/C No. 2 Cu AWG, 600V, THWN-2, Installed in Conduit	6,926	Ft	\$4.21	\$29,158.46	\$4.63	\$32,067.38	\$4.85	\$33,591.10
8	L-108	1/C No. 4 Cu AWG, 600V (GND), THWN-2, Installed in Conduit	3,463	Ft	\$2.68	\$9,280.84	\$3.00	\$10,389.00	\$4.25	\$14,717.75
9	L-110	Remove & Dispose of Existing Cable	1	L.S.	\$975.00	\$975.00	\$900.00	\$900.00	\$8,900.00	\$8,900.00
10	L-110	Trenching & Backfilling or Plowing for Conduit	2,934	Ft	\$2.71	\$7,951.14	\$3.52	\$10,327.68	\$12.50	\$36,675.00
11	L-110	Plowing for Conduit	287	Ft	\$2.71	\$777.77	\$3.10	\$889.70	\$25.00	\$7,175.00
12	L-110	Non-Encased, Electrical Conduit, (1) 2-Inch, Type I, Sch. 40 PVC in Trench or SDR 13 HDPE Plowed	2,934	Ft	\$3.52	\$10,327.68	\$2.90	\$8,508.60	\$3.25	\$9,535.50
13	L-110	Non-Encased, Electrical Conduit, (1) 2-Inch, Type III, Sch. 80 PVC or SDR 11 HDPE Plowed	284	Ft	\$6.76	\$1,919.84	\$3.60	\$1,022.40	\$5.00	\$1,420.00
14	L-110	Cable Markers	7	Each	\$100.00	\$700.00	\$100.00	\$700.00	\$550.00	\$3,850.00
15	L-115	L-867B (12"), Class 1A, Electrical Junction Box with Flat Etched Steel Cover	9	Each	\$945.00	\$8,505.00	\$1,400.00	\$12,600.00	\$2,500.00	\$22,500.00
Bid Schedule A Total					\$89,770.73		\$111,324.76		\$200,164.35	

AUTOMATED WEATHER OBSERVING SYSTEM (AWOS III-P)
SIGURD ANDERSON AIRPORT
WEBSTER, SOUTH DAKOTA
AIP #3-46-0059-020/021-2026
A-10274
BID TABULATION
4/9/2026

Bid Schedule B - Automated Weather Observing System (AWOS III-P)

					Efraimson Electric, Inc. Bryant, SD		Muth Electric, Inc. Mitchell, SD		KOBO Utility Construction Corp. Sandwich, MA	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Bid Schedule B Cost)	1	L.S.	\$14,025.00	\$14,025.00	\$11,500.00	\$11,500.00	\$18,700.00	\$18,700.00
2	34 43 23.13	AWOS III-P System, Complete and Commissioned	1	L.S.	\$171,500.00	\$171,500.00	\$210,700.00	\$210,700.00	\$256,700.00	\$256,700.00
Bid Schedule B Total						\$185,525.00	\$222,200.00	\$275,400.00		
Bid Schedule A and Bid Schedule B Total						\$275,295.73	\$333,524.76	\$475,564.35		

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT:

PROJECT ENGINEER: Michael A. Schmid DATE: 4-9-2026