

**February 24, 2025**

**RE: UTILITY IMPROVEMENTS – PHASE III  
 ELKTON, SOUTH DAKOTA  
 SPN #16409**

**BID LETTING: THURSDAY, FEBRUARY 27, 2025 @ 2:00 PM CST**

***ADDENDUM NUMBER 2***

The following modifications are to be made to the plans and specifications for the Utility Improvements - Phase III Project.

**SPECIFICATIONS:**

**Section C-410, Bid Form, Page 5, Bid Item 80 shall be revised to the following:**

| Item | SDDOT Bid Item# | Description            | Quantity  | Unit Price | Total Price |
|------|-----------------|------------------------|-----------|------------|-------------|
| 80   | 831E0200        | Woven Separator Fabric | 17,630 SY |            |             |

The Woven Separator Fabric material shall be as specified in section 31 34 19, Geotextile Fabrics.


**PLANS:**


**PLAN SHEET 3 ESTIMATE OF QUANTITIES:**

Item 80 shall be revised to the following:

| Item | SDDOT Bid Item# | Description            | Quantity  |
|------|-----------------|------------------------|-----------|
| 80   | 831E0200        | Woven Separator Fabric | 17,630 SY |

All other items of the plans and specifications remain unchanged.

  
Jeffrey P. McCormick, Project Engineer  
Schmucker, Paul, Nohr & Associates



The undersigned hereby acknowledges receipt of Addendum Number 2 to the plans and specifications for the *ELKTON UTILITY IMPROVEMENTS – PHASE III*.

FIRM NAME \_\_\_\_\_  
BY \_\_\_\_\_  
TITLE \_\_\_\_\_  
DATE \_\_\_\_\_

ATTACH THIS SIGNED ADDENDUM NO. 2 TO THE BID FORM WHEN SUBMITTING.