

**May 3, 2024**

**RE: PHASE 4 UTILITY IMPROVEMENTS  
 MILLER, SOUTH DAKOTA  
 SPN #16085**

**BID LETTING: TUESDAY, MAY 14, 2024 @ 3:00 PM**

**ADDENDUM NUMBER 1**

The following modifications are to be made to the plans and specifications for the Phase 4 Utility Improvements Project.

**Section C-410 Bid Form:**

Replace Page 5 of 11 of the Bid Form with the updated version attached to this addendum. The last four items are added for the highway traffic control on Sheet 122.

**Plan Sheet 122**

Note the following estimate quantities for traffic control on this sheet:

Sign Name	Sign Number	SqFt	Each	Total SqFt
Road Work Ahead	W20-1	16	5	80
Center Lane Closed	W9-3	16	1	16
Curve Left	W1-4L	16	1	16
Curve Right	W1-4R	16	1	16
Speed Limit	W13-1P	6.3	2	12.6
End Roadwork	G20-2	4.5	2	9
Type 3 Barricade			5	
42" Drum/Cone			14	
Channelizing Device			50	
				<b>149.6</b>

All other items of the plans and specifications remain unchanged.

*Camden Hofer*  
 \_\_\_\_\_  
 Camden A. Hofer, Project Engineer  
 Schmucker, Paul, Nohr & Associates



The undersigned hereby acknowledges receipt of Addendum Number 1 to the plans and specifications for the MILLER PHASE 4 UTILITY IMPROVEMENTS.

FIRM NAME \_\_\_\_\_  
 BY \_\_\_\_\_  
 TITLE \_\_\_\_\_  
 DATE \_\_\_\_\_

**ATTACH THIS SIGNED ADDENDUM NO. 1 TO THE BID FORM WHEN SUBMITTING.**

**Bid Schedule A, Continued**

Item	Description	Quantity	Unit Price	Total Price
76	Pavement Marking and Striping	685 LF		
77	Traffic Control Signage	365 SF		
78	Type 3 Barricades	51 EA		
79	Traffic Control Miscellaneous	1 LS		
80	Inlet Protection	34 EA		
81	Type 2 Seeding	8,461 SY		
82	Type 1 Seeding	5,713 SY		
83	Highway Traffic Control Signage	149.6 SF		
84	Type 3 Barricade	5 EA		
85	42" Drum/Cone	14 EA		
86	Channelizing Device	50 EA		

Total For Bid Schedule A Items 1 - 86 Inclusive \_\_\_\_\_