

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Base Bid					J & J Earth Works, Inc. Milbank, SD		Midland Contracting, Inc. Volga, SD		Basin Construction & Drain Tile, LLC Hayti, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Total Project Cost)	1	L.S.	\$215,000.00	\$215,000.00	\$250,000.00	\$250,000.00	\$250,000.00	\$250,000.00
2	C-100	Contractor Quality Control Plan	1	L.S.	\$165,000.00	\$165,000.00	\$262,500.00	\$262,500.00	\$225,000.00	\$225,000.00
3	S-100	Construction Safety Phasing Plan	1	L.S.	\$65,000.00	\$65,000.00	\$154,000.00	\$154,000.00	\$200,000.00	\$200,000.00
4	P-101	Concrete Pavement Removal (20" Nominal Depth)	6,428	SqYd	\$19.50	\$125,346.00	\$9.00	\$57,852.00	\$15.00	\$96,420.00
5	P-101	Asphalt Pavement Removal (4" Nominal Depth)	6,428	SqYd	\$6.50	\$41,782.00	\$2.00	\$12,856.00	\$3.00	\$19,284.00
6	P-101	Asphalt Pavement/Base Removal (18" Nominal Depth)	13,536	SqYd	\$7.15	\$96,782.40	\$7.45	\$100,843.20	\$7.00	\$94,752.00
7	P-152	Unclassified Excavation	19,619	CuYd	\$6.25	\$122,618.75	\$3.85	\$75,533.15	\$4.50	\$88,285.50
8	P-152	Disposal of Excess Material	7,200	CuYd	\$8.50	\$61,200.00	\$0.75	\$5,400.00	\$2.00	\$14,400.00
9	P-154	Subbase Course (Furnished)	2,256	CuYd	\$36.00	\$81,216.00	\$41.50	\$93,624.00	\$30.00	\$67,680.00
10	P-154	Subbase Course (Recycled)	11,194	CuYd	\$13.50	\$151,119.00	\$24.00	\$268,656.00	\$22.00	\$246,268.00
11	P-154	Geotextile Separator Fabric	17,080	SqYd	\$2.75	\$46,970.00	\$2.75	\$46,970.00	\$1.60	\$27,328.00
12	P-154	Geogrid	3,000	SqYd	\$0.01	\$30.00	\$3.50	\$10,500.00	\$1.00	\$3,000.00
13	P-209	Crushed Aggregate Base Course	2,950	CuYd	\$42.50	\$125,375.00	\$110.00	\$324,500.00	\$100.00	\$295,000.00
14	P-401	Asphalt Base / Surface Course	6,004.0	Ton	\$67.00	\$402,268.00	\$68.50	\$411,274.00	\$75.00	\$450,300.00
15	P-401	Asphalt Binder (PG 64-34)	391.0	Ton	\$850.00	\$332,350.00	\$856.00	\$334,696.00	\$900.00	\$351,900.00
16	P-602	Emulsified Asphalt Prime Coat	21.0	Ton	\$575.00	\$12,075.00	\$535.00	\$11,235.00	\$600.00	\$12,600.00
17	P-603	Emulsified Asphalt Tack Coat	15.0	Ton	\$1,300.00	\$19,500.00	\$1,070.00	\$16,050.00	\$1,100.00	\$16,500.00
18	P-605	Route and Seal Joint	1,865	Ft	\$4.00	\$7,460.00	\$6.50	\$12,122.50	\$10.00	\$18,650.00
19	P-620	Pavement Marking (Yellow)	2,150	SqFt	\$4.50	\$9,675.00	\$4.28	\$9,202.00	\$5.00	\$10,750.00
20	P-620	Pavement Marking (Black)	4,062	SqFt	\$4.50	\$18,279.00	\$4.28	\$17,385.36	\$5.00	\$20,310.00
21	P-620	Temporary Pavement Marking (Yellow)	2,150	SqFt	\$0.70	\$1,505.00	\$0.22	\$473.00	\$0.25	\$537.50
22	P-620	Temporary Pavement Marking (Black)	4,062	SqFt	\$0.70	\$2,843.40	\$0.22	\$893.64	\$0.25	\$1,015.50
23	D-705	4" Perforated Underdrain Pipe	2,601	Ft	\$14.50	\$37,714.50	\$29.00	\$75,429.00	\$12.00	\$31,212.00
24	D-705	Underdrain Cleanout	7	Each	\$900.00	\$6,300.00	\$600.00	\$4,200.00	\$400.00	\$2,800.00
25	D-705	Connect Underdrain to RCP	1	Each	\$1,200.00	\$1,200.00	\$1,500.00	\$1,500.00	\$500.00	\$500.00
26	T-901	Seeding and Fertilizing	9.0	Acre	\$750.00	\$6,750.00	\$1,070.00	\$9,630.00	\$1,200.00	\$10,800.00
27	T-905	Topsoil (Removed from Stockpile)	2,493	CuYd	\$7.50	\$18,697.50	\$3.00	\$7,479.00	\$7.50	\$18,697.50

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Base Bid					J & J Earth Works, Inc. Milbank, SD		Midland Contracting, Inc. Volga, SD		Basin Construction & Drain Tile, LLC Hayti, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
28	T-905	Topsoil (Furnished From Off the Site)	363	CuYd	\$28.00	\$10,164.00	\$30.00	\$10,890.00	\$26.00	\$9,438.00
29	T-908	Mulching	43,560	SqYd	\$0.30	\$13,068.00	\$0.29	\$12,632.40	\$0.35	\$15,246.00
30	TL-100	Field Laboratory, Type I	1	Each	\$1.00	\$1.00	\$4,500.00	\$4,500.00	\$2,000.00	\$2,000.00
31	Plans	Storm Water Pollution Prevention Plan	1	L.S.	\$750.00	\$750.00	\$2,500.00	\$2,500.00	\$4,500.00	\$4,500.00
32	Plans	High Flow Silt Fence	400	Ft	\$4.75	\$1,900.00	\$3.50	\$1,400.00	\$4.00	\$1,600.00
33	Plans	Culvert/Inlet Protection	2	Each	\$150.00	\$300.00	\$90.00	\$180.00	\$100.00	\$200.00
34	01 51 26	Temporary Phasing Work, Electrical	1	L.S.	\$9,000.00	\$9,000.00	\$8,121.00	\$8,121.00	\$9,000.00	\$9,000.00
35	02 01 00	Field Locate & Expose Existing Conduit (Potholing)	4	Each	\$450.00	\$1,800.00	\$417.30	\$1,669.20	\$450.00	\$1,800.00
36	L-108	1/C No. 8 AWG, 5kV, XLPE, L-824, Type C Cable Installed in Conduit	6,082	Ft	\$2.25	\$13,684.50	\$2.10	\$12,772.20	\$2.40	\$14,596.80
37	L-108	1/C No. 6 AWG, Solid, Bare Copper Counterpoise Wire, Including Trenching or Plowing, Including Ground Rods, Connections, & Terminations	3,426	Ft	\$4.15	\$14,217.90	\$3.90	\$13,361.40	\$4.25	\$14,560.50
38	L-110	Remove & Dispose of Existing Cable; Abandon Conduit	5,517	Ft	\$0.75	\$4,137.75	\$0.27	\$1,489.59	\$0.30	\$1,655.10
39	L-110	Trenching & Backfilling or Plowing for Conduit	3,975	Ft	\$3.55	\$14,111.25	\$3.20	\$12,720.00	\$3.75	\$14,906.25
40	L-110	Non-Encased, Electrical Conduit, (1) 2 Inch, Type I, Sch. 40 PVC in Trench or SDR 13 HDPE Plowed	3,470	Ft	\$2.05	\$7,113.50	\$1.66	\$5,760.20	\$1.80	\$6,246.00
41	L-110	Non-Encased, Electrical Conduit, (1) 2 Inch, Type III, SDR 11 HDPE, Bored	242	Ft	\$28.00	\$6,776.00	\$24.61	\$5,955.62	\$26.00	\$6,292.00
42	L-110	Sand-Encased, Electrical Conduit, (2) 2 Inch, Type III, Sch. 80 PVC in Trench	88	Ft	\$18.00	\$1,584.00	\$13.90	\$1,223.20	\$15.00	\$1,320.00
43	L-110	Sand-Encased, Split Electrical Conduit, (1) 3 Inch, Type III, Sch. 80 PVC in Trench, Including Removal of Existing Conduit & Lowering of All Circuit Conductors	175	Ft	\$23.00	\$4,025.00	\$18.20	\$3,185.00	\$20.00	\$3,500.00
44	L-110	Cable Markers	7	Each	\$225.00	\$1,575.00	\$160.00	\$1,120.00	\$175.00	\$1,225.00
45	L-115	Remove & Dispose of Existing Electrical Manhole	2	Each	\$550.00	\$1,100.00	\$471.00	\$942.00	\$500.00	\$1,000.00

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Base Bid					J & J Earth Works, Inc. Milbank, SD		Midland Contracting, Inc. Volga, SD		Basin Construction & Drain Tile, LLC Hayti, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
46	L-115	L-867B (12"), Class 1A, Electrical Junction Box with Flat Etched Steel Cover	2	Each	\$1,350.00	\$2,700.00	\$1,102.00	\$2,204.00	\$1,250.00	\$2,500.00
47	L-125	Remove & Salvage Existing Taxiway Edge Light & Transformer; Remove & Dispose of Light Base Can & Concrete	50	Each	\$140.00	\$7,000.00	\$128.40	\$6,420.00	\$140.00	\$7,000.00
48	L-125	Remove & Salvage Existing Taxiway Lighted Sign; Remove & Dispose of Concrete Sign Pad & Junction Box	1	Each	\$350.00	\$350.00	\$250.00	\$250.00	\$275.00	\$275.00
49	L-125	L-861T, 30-Inch, In-Pavement, Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL) w/ Arctic Kit, Blue-Omni, Including Fixed Bottom Base Can, Adjustable Top, & Concrete	2	Each	\$4,200.00	\$8,400.00	\$3,879.00	\$7,758.00	\$4,500.00	\$9,000.00
50	L-125	L-861T, 30-Inch Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL) w/ Arctic Kit, Blue-Omni, Including Light Base Can & Concrete	51	Each	\$1,370.00	\$69,870.00	\$1,369.60	\$69,849.60	\$1,550.00	\$79,050.00
51	L-125	L-858Y, Directional/Destination, Airfield Sign, Size 2, Style 2 (LED), Mode 2, 4-Module Including Concrete Sign Pad & Junction Box	1	Each	\$10,200.00	\$10,200.00	\$9,500.00	\$9,500.00	\$10,500.00	\$10,500.00
52	L-125	Spare Parts	1	L.S.	\$7,500.00	\$7,500.00	\$6,700.00	\$6,700.00	\$7,500.00	\$7,500.00
<b>Base Bid Total</b>						<b>\$2,385,384.45</b>		<b>\$2,777,907.26</b>		<b>\$2,798,900.65</b>

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Alternate Bid No. 1 - Sta 124+50 to Sta 136+15

Item #	Spec #	Item Description	Quantity	Unit	J & J Earth Works, Inc.		Midland Contracting, Inc.		Basin Construction & Drain Tile, LLC	
					Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
					Milbank, SD		Volga, SD		Hayti, SD	
A1-1	C-105	Mobilization (Max of 10% of Total Project Cost)	1	L.S.	\$70,000.00	\$70,000.00	\$74,500.00	\$74,500.00	\$75,000.00	\$75,000.00
A1-2	C-100	Contractor Quality Control Plan	1	L.S.	\$40,000.00	\$40,000.00	\$34,000.00	\$34,000.00	\$50,000.00	\$50,000.00
A1-3	S-100	Construction Safety Phasing Plan	1	L.S.	\$12,000.00	\$12,000.00	\$5,000.00	\$5,000.00	\$28,500.00	\$28,500.00
A1-4	P-101	Asphalt Pavement/Base Removal (18" Nominal Depth)	6,853	SqYd	\$7.35	\$50,369.55	\$7.45	\$51,054.85	\$7.00	\$47,971.00
A1-5	P-152	Unclassified Excavation	7,049	CuYd	\$6.50	\$45,818.50	\$3.85	\$27,138.65	\$4.50	\$31,720.50
A1-6	P-152	Disposal of Excess Material	2,855	CuYd	\$8.75	\$24,981.25	\$0.75	\$2,141.25	\$2.00	\$5,710.00
A1-7	P-154	Subbase Course (Furnished)	1,951	CuYd	\$38.00	\$74,138.00	\$41.50	\$80,966.50	\$30.00	\$58,530.00
A1-8	P-154	Subbase Course (Recycled)	3,454	CuYd	\$14.00	\$48,356.00	\$21.00	\$72,534.00	\$22.00	\$75,988.00
A1-9	P-154	Geotextile Separator Fabric	7,007	SqYd	\$2.85	\$19,969.95	\$2.75	\$19,269.25	\$1.60	\$11,211.20
A1-10	P-154	Geogrid	1,500	SqYd	\$0.01	\$15.00	\$3.50	\$5,250.00	\$1.00	\$1,500.00
A1-11	P-209	Crushed Aggregate Base Course	1,178	CuYd	\$45.00	\$53,010.00	\$110.00	\$129,580.00	\$100.00	\$117,800.00
A1-12	P-401	Asphalt Base / Surface Course	2,436.0	Ton	\$67.00	\$163,212.00	\$67.20	\$163,699.20	\$75.00	\$182,700.00
A1-13	P-401	Asphalt Binder (PG 64-34)	159.0	Ton	\$850.00	\$135,150.00	\$856.00	\$136,104.00	\$900.00	\$143,100.00
A1-14	P-602	Emulsified Asphalt Prime Coat	9.0	Ton	\$575.00	\$5,175.00	\$525.00	\$4,725.00	\$600.00	\$5,400.00
A1-15	P-603	Emulsified Asphalt Tack Coat	6.0	Ton	\$1,300.00	\$7,800.00	\$1,070.00	\$6,420.00	\$1,100.00	\$6,600.00
A1-16	P-605	Route and Seal Joint	1,414	Ft	\$4.00	\$5,656.00	\$6.50	\$9,191.00	\$10.00	\$14,140.00
A1-17	P-620	Pavement Marking (Yellow)	687	SqFt	\$4.50	\$3,091.50	\$4.38	\$3,009.06	\$5.00	\$3,435.00
A1-18	P-620	Pavement Marking (Black)	1,373	SqFt	\$4.50	\$6,178.50	\$4.38	\$6,013.74	\$5.00	\$6,865.00
A1-19	P-620	Temporary Pavement Marking (Yellow)	687	SqFt	\$0.70	\$480.90	\$0.22	\$151.14	\$0.25	\$171.75
A1-20	P-620	Temporary Pavement Marking (Black)	1,373	SqFt	\$0.70	\$961.10	\$0.22	\$302.06	\$0.25	\$343.25
A1-21	D-705	4" Perforated Underdrain Pipe	900	Ft	\$15.50	\$13,950.00	\$29.00	\$26,100.00	\$12.00	\$10,800.00
A1-22	D-705	Underdrain Cleanout	2	Each	\$900.00	\$1,800.00	\$600.00	\$1,200.00	\$400.00	\$800.00
A1-23	D-705	Connect Underdrain to RCP	2	Each	\$1,200.00	\$2,400.00	\$1,500.00	\$3,000.00	\$500.00	\$1,000.00
A1-24	T-901	Seeding and Fertilizing	1.0	Acre	\$750.00	\$750.00	\$1,070.00	\$1,070.00	\$1,200.00	\$1,200.00
A1-25	T-905	Topsoil (Removed from Stockpile)	622	CuYd	\$8.00	\$4,976.00	\$3.00	\$1,866.00	\$7.50	\$4,665.00
A1-26	T-908	Mulching	4,840	SqYd	\$0.35	\$1,694.00	\$0.29	\$1,403.60	\$0.35	\$1,694.00
A1-27	Plans	Storm Water Pollution Prevention Plan	1	L.S.	\$750.00	\$750.00	\$1,000.00	\$1,000.00	\$900.00	\$900.00

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Alternate Bid No. 1 - Sta 124+50 to Sta 136+15					J & J Earth Works, Inc. Milbank, SD		Midland Contracting, Inc. Volga, SD		Basin Construction & Drain Tile, LLC Hayti, SD	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price	Unit Price	Total Price	Unit Price	Total Price
A1-28	Plans	Culvert/Inlet Protection	2	Each	\$150.00	\$300.00	\$90.00	\$180.00	\$100.00	\$200.00
A1-29	L-115	Edge Light Base Can Elevation Adjustment (Raise/Lower per Plan)	11	Each	\$285.00	\$3,135.00	\$225.00	\$2,475.00	\$280.00	\$3,080.00
<b>Alternate Bid No. 1 Total</b>					<b>\$796,118.25</b>		<b>\$869,344.30</b>		<b>\$891,024.70</b>	

  

Base Bid and Alternate Bid No. 1 Total					J & J Earth Works, Inc. Milbank, SD		Midland Contracting, Inc. Volga, SD		Basin Construction & Drain Tile, LLC Hayti, SD	
					<b>\$3,181,502.70</b>		<b>\$3,647,251.56</b>		<b>\$3,689,925.35</b>	

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Base Bid

					Duininck, Inc.	
					Prinsburg, MN	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price
1	C-105	Mobilization (Max of 10% of Total Project Cost)	1	L.S.	\$94,500.00	\$94,500.00
2	C-100	Contractor Quality Control Plan	1	L.S.	\$12,900.00	\$12,900.00
3	S-100	Construction Safety Phasing Plan	1	L.S.	\$192,000.00	\$192,000.00
4	P-101	Concrete Pavement Removal (20" Nominal Depth)	6,428	SqYd	\$36.25	\$233,015.00
5	P-101	Asphalt Pavement Removal (4" Nominal Depth)	6,428	SqYd	\$4.75	\$30,533.00
6	P-101	Asphalt Pavement/Base Removal (18" Nominal Depth)	13,536	SqYd	\$18.25	\$247,032.00
7	P-152	Unclassified Excavation	19,619	CuYd	\$6.00	\$117,714.00
8	P-152	Disposal of Excess Material	7,200	CuYd	\$14.50	\$104,400.00
9	P-154	Subbase Course (Furnished)	2,256	CuYd	\$68.00	\$153,408.00
10	P-154	Subbase Course (Recycled)	11,194	CuYd	\$15.50	\$173,507.00
11	P-154	Geotextile Separator Fabric	17,080	SqYd	\$1.80	\$30,744.00
12	P-154	Geogrid	3,000	SqYd	\$2.60	\$7,800.00
13	P-209	Crushed Aggregate Base Course	2,950	CuYd	\$100.00	\$295,000.00
14	P-401	Asphalt Base / Surface Course	6,004.0	Ton	\$105.00	\$630,420.00
15	P-401	Asphalt Binder (PG 64-34)	391.0	Ton	\$855.00	\$334,305.00
16	P-602	Emulsified Asphalt Prime Coat	21.0	Ton	\$930.00	\$19,530.00
17	P-603	Emulsified Asphalt Tack Coat	15.0	Ton	\$930.00	\$13,950.00
18	P-605	Route and Seal Joint	1,865	Ft	\$7.00	\$13,055.00
19	P-620	Pavement Marking (Yellow)	2,150	SqFt	\$5.25	\$11,287.50
20	P-620	Pavement Marking (Black)	4,062	SqFt	\$5.25	\$21,325.50
21	P-620	Temporary Pavement Marking (Yellow)	2,150	SqFt	\$0.30	\$645.00
22	P-620	Temporary Pavement Marking (Black)	4,062	SqFt	\$0.30	\$1,218.60
23	D-705	4" Perforated Underdrain Pipe	2,601	Ft	\$20.30	\$52,800.30
24	D-705	Underdrain Cleanout	7	Each	\$270.00	\$1,890.00
25	D-705	Connect Underdrain to RCP	1	Each	\$1,200.00	\$1,200.00
26	T-901	Seeding and Fertilizing	9.0	Acre	\$905.00	\$8,145.00
27	T-905	Topsoil (Removed from Stockpile)	2,493	CuYd	\$9.50	\$23,683.50

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Base Bid

					<b>Duininck, Inc.</b>	
					<b>Prinsburg, MN</b>	
<b>Item #</b>	<b>Spec #</b>	<b>Item Description</b>	<b>Quantity</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Total Price</b>
28	T-905	Topsoil (Furnished From Off the Site)	363	CuYd	\$48.50	\$17,605.50
29	T-908	Mulching	43,560	SqYd	\$0.30	\$13,068.00
30	TL-100	Field Laboratory, Type I	1	Each	\$13,200.00	\$13,200.00
31	Plans	Storm Water Pollution Prevention Plan	1	L.S.	\$3,250.00	\$3,250.00
32	Plans	High Flow Silt Fence	400	Ft	\$5.20	\$2,080.00
33	Plans	Culvert/Inlet Protection	2	Each	\$130.00	\$260.00
34	01 51 26	Temporary Phasing Work, Electrical	1	L.S.	\$9,850.00	\$9,850.00
35	02 01 00	Field Locate & Expose Existing Conduit (Potholing)	4	Each	\$505.00	\$2,020.00
36	L-108	1/C No. 8 AWG, 5kV, XLPE, L-824, Type C Cable Installed in Conduit	6,082	Ft	\$2.50	\$15,205.00
37	L-108	1/C No. 6 AWG, Solid, Bare Copper Counterpoise Wire, Including Trenching or Plowing, Including Ground Rods, Connections, & Terminations	3,426	Ft	\$5.00	\$17,130.00
38	L-110	Remove & Dispose of Existing Cable; Abandon Conduit	5,517	Ft	\$0.30	\$1,655.10
39	L-110	Trenching & Backfilling or Plowing for Conduit	3,975	Ft	\$4.00	\$15,900.00
40	L-110	Non-Encased, Electrical Conduit, (1) 2 Inch, Type I, Sch. 40 PVC in Trench or SDR 13 HDPE Plowed	3,470	Ft	\$2.00	\$6,940.00
41	L-110	Non-Encased, Electrical Conduit, (1) 2 Inch, Type III, SDR 11 HDPE, Bored	242	Ft	\$30.00	\$7,260.00
42	L-110	Sand-Encased, Electrical Conduit, (2) 2 Inch, Type III, Sch. 80 PVC in Trench	88	Ft	\$17.00	\$1,496.00
43	L-110	Sand-Encased, Split Electrical Conduit, (1) 3 Inch, Type III, Sch. 80 PVC in Trench, Including Removal of Existing Conduit & Lowering of All Circuit Conductors	175	Ft	\$22.00	\$3,850.00
44	L-110	Cable Markers	7	Each	\$195.00	\$1,365.00
45	L-115	Remove & Dispose of Existing Electrical Manhole	2	Each	\$570.00	\$1,140.00

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA**

AIP #3-46-0058-048/049-2026

A-10272

**BID TABULATION**

4/2/2026

**Base Bid**

					Duinick, Inc. Prinsburg, MN	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price
46	L-115	L-867B (12"), Class 1A, Electrical Junction Box with Flat Etched Steel Cover	2	Each	\$1,350.00	\$2,700.00
47	L-125	Remove & Salvage Existing Taxiway Edge Light & Transformer; Remove & Dispose of Light Base Can & Concrete	50	Each	\$155.00	\$7,750.00
48	L-125	Remove & Salvage Existing Taxiway Lighted Sign; Remove & Dispose of Concrete Sign Pad & Junction Box	1	Each	\$300.00	\$300.00
49	L-125	L-861T, 30-Inch, In-Pavement, Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL) w/ Arctic Kit, Blue-Omni, Including Fixed Bottom Base Can, Adjustable Top, & Concrete	2	Each	\$4,700.00	\$9,400.00
50	L-125	L-861T, 30-Inch Elevated, Mode 1, LED, Medium Intensity Taxiway Light (MITL) w/ Arctic Kit, Blue-Omni, Including Light Base Can & Concrete	51	Each	\$1,650.00	\$84,150.00
51	L-125	L-858Y, Directional/Destination, Airfield Sign, Size 2, Style 2 (LED), Mode 2, 4-Module Including Concrete Sign Pad & Junction Box	1	Each	\$11,500.00	\$11,500.00
52	L-125	Spare Parts	1	L.S.	\$8,100.00	\$8,100.00
<b>Base Bid Total</b>						<b>\$3,083,183.00</b>

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA  
AIP #3-46-0058-048/049-2026**

A-10272

**BID TABULATION**

4/2/2026

Alternate Bid No. 1 - Sta 124+50 to Sta 136+15

					Duininck, Inc.	
					Prinsburg, MN	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price
A1-1	C-105	Mobilization (Max of 10% of Total Project Cost)	1	L.S.	\$33,700.00	\$33,700.00
A1-2	C-100	Contractor Quality Control Plan	1	L.S.	\$12,700.00	\$12,700.00
A1-3	S-100	Construction Safety Phasing Plan	1	L.S.	\$5,750.00	\$5,750.00
A1-4	P-101	Asphalt Pavement/Base Removal (18" Nominal Depth)	6,853	SqYd	\$17.00	\$116,501.00
A1-5	P-152	Unclassified Excavation	7,049	CuYd	\$4.00	\$28,196.00
A1-6	P-152	Disposal of Excess Material	2,855	CuYd	\$14.50	\$41,397.50
A1-7	P-154	Subbase Course (Furnished)	1,951	CuYd	\$66.00	\$128,766.00
A1-8	P-154	Subbase Course (Recycled)	3,454	CuYd	\$15.00	\$51,810.00
A1-9	P-154	Geotextile Separator Fabric	7,007	SqYd	\$2.00	\$14,014.00
A1-10	P-154	Geogrid	1,500	SqYd	\$2.00	\$3,000.00
A1-11	P-209	Crushed Aggregate Base Course	1,178	CuYd	\$99.50	\$117,211.00
A1-12	P-401	Asphalt Base / Surface Course	2,436.0	Ton	\$92.25	\$224,721.00
A1-13	P-401	Asphalt Binder (PG 64-34)	159.0	Ton	\$855.00	\$135,945.00
A1-14	P-602	Emulsified Asphalt Prime Coat	9.0	Ton	\$890.00	\$8,010.00
A1-15	P-603	Emulsified Asphalt Tack Coat	6.0	Ton	\$890.00	\$5,340.00
A1-16	P-605	Route and Seal Joint	1,414	Ft	\$7.00	\$9,898.00
A1-17	P-620	Pavement Marking (Yellow)	687	SqFt	\$5.00	\$3,435.00
A1-18	P-620	Pavement Marking (Black)	1,373	SqFt	\$5.00	\$6,865.00
A1-19	P-620	Temporary Pavement Marking (Yellow)	687	SqFt	\$0.30	\$206.10
A1-20	P-620	Temporary Pavement Marking (Black)	1,373	SqFt	\$0.30	\$411.90
A1-21	D-705	4" Perforated Underdrain Pipe	900	Ft	\$19.90	\$17,910.00
A1-22	D-705	Underdrain Cleanout	2	Each	\$265.00	\$530.00
A1-23	D-705	Connect Underdrain to RCP	2	Each	\$1,150.00	\$2,300.00
A1-24	T-901	Seeding and Fertilizing	1.0	Acre	\$890.00	\$890.00
A1-25	T-905	Topsoil (Removed from Stockpile)	622	CuYd	\$9.00	\$5,598.00
A1-26	T-908	Mulching	4,840	SqYd	\$0.30	\$1,452.00
A1-27	Plans	Storm Water Pollution Prevention Plan	1	L.S.	\$3,200.00	\$3,200.00

**TAXIWAY A RECONSTRUCTION  
WATERTOWN REGIONAL AIRPORT  
WATERTOWN, SOUTH DAKOTA**

AIP #3-46-0058-048/049-2026

A-10272

**BID TABULATION**

4/2/2026

**Alternate Bid No. 1 - Sta 124+50 to Sta 136+15**

					Duininck, Inc. Prinsburg, MN	
Item #	Spec #	Item Description	Quantity	Unit	Unit Price	Total Price
A1-28	Plans	Culvert/Inlet Protection	2	Each	\$125.00	\$250.00
A1-29	L-115	Edge Light Base Can Elevation Adjustment (Raise/Lower per Plan)	11	Each	\$255.00	\$2,805.00
<b>Alternate Bid No. 1 Total</b>						<b>\$982,812.50</b>

					Duininck, Inc. Prinsburg, MN	
<b>Base Bid and Alternate Bid No. 1 Total</b>						<b>\$4,065,995.50</b>

I HEREBY CERTIFY THAT THE FOREGOING IS AN ACCURATE REPRESENTATION AND TABULATION OF ALL BIDS RECEIVED AND THAT THE MATHEMATICS HAVE BEEN CHECKED AND IS TO THE BEST OF MY KNOWLEDGE CORRECT.

PROJECT ENGINEER: Michael A. Schmid DATE: 4-2-2026